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IFB Number 

GC2018092542-8106 

Scope Number 

6290 

Closing Date 

5/5/2020 

Closing Time 

4:00pm CST 

Return IFB Submittal 

bids@synergynds.com 
 
 

IFB Reference Information: Interior Finishes 

Insured Property Owner: City of Callaway 

Property Location Name: Storage Building 

Address Line 1: 522 Beulah Ave. 

Address Line 2: Enter Text Here 

City: Callaway State: Florida Zip Code: 32404 

 

DESCRIPTION: Furnish all required labor, materials and equipment necessary to provide Scope-of-Work at the 
above described location.  Work is being authorized under the elected FMIT TurnKey Recovery Program℠ 
administered by Synergy NDS, Inc. (SynergyNDS) on behalf of the Insured Property Owner, a Member of the Florida 
Municipal Insurance Trust (FMIT). 

SUBMITTAL INSTRUCTIONS:  In support of Procurement Guidelines, the IFB Packet includes specifications 
and terms & conditions associated with the above referenced project information. 

1. Bids shall be received no later than the Closing Date & Time indicated above. Bids received after above 
deadline or that are not submitted in accordance to Submittal Instructions may be rejected without 
further explanation or contractor notification. 

2. Bid shall be completed and submitted using ONLY the Contractor Submittal Form (provided at the end 
of the IFB Packet).  

3. Contractor is responsible to validate all Quantities and Units of Measurements specific to the following 
scope items &/or products.  The information and descriptions provided in the IFB are intended for 
general guidance purposes only.   Contractor may not change or alter any material &/or specifications 
identified in the IFB for submission purposes without prior written/email notification to: 
bids@synergynds.com.  

4. Contractor has the sole responsibility to ensure that all services and material for BID Submittal (whether 
stated correctly in the IFB or not) satisfactorily meet all required Codes & Standards, OSHA Guidelines 
and The Americans with Disabilities Act (ADA).   

5. Contractor should also consider the approach (if necessary) in which to stock/store material at the jobsite 
in a safe and secure manner. SynergyNDS will not be responsible for lost or stolen material, supplies or 
equipment stocked at the jobsite. 

6. Bid award will be made based on best overall LUMP SUM project value as determined by SynergyNDS in 
accordance to market valuation, project demands, critical path scheduling – as well as overall Insured 
Member’s WorkForce Participation Goals.   Contributing factors, in addition to price, may be considered 
as necessary to help determine bid award based on any additional criteria set forth by the specific FMIT 
Insured Member. 

INVITATION FOR BID (IFB) 

mailto:bids@synergynds.com
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7. SynergyNDS reserves the right to modify the IFB Specifications and Terms & Conditions at any time 
during the bid solicitation process.  Timely notice to all bidders will be given via an electronically 
distributed Addendum. 

8. All registered HUB & HUB Zone Contractors, as well as DBEs are encouraged to participate.  Additional 
Contractor Financial Assistance is available to help support daily HUB/DBE Contractor’s operations under 
the terms and condition of a successful contract award. 

9. SynergyNDS is an equal opportunity employer and administers all Contracts & Contractor Agreements in 
accordance to the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 60-741.5(a). 

10. Contractor is strongly encouraged to schedule a Site Visit of the property as necessary to support the IFB 
Submittal.  All scheduled site visits can be requested at bids@synergynds.com. 

11. When a mandatory Pre-BID Meeting is identified and scheduled in a specific IFB, Contractor Attendance 
is a requirement as part of the Solicitation.  Contractors who fail to attend the Pre-BID Meeting will not 
be eligible to participate in the IFB and subsequent submittal process. 

12. Contractor can submit all questions &/or concerns specific to the IFB by email to: bids@synergynds.com.  

 

 

 
Refer to EXHIBIT A and any subsequent ATTACHMENTS for scope-of-work description that will be included 

after the IFB Contractor Submittal Form on Page #9.  

 

*This IFB is part of a potential Federally Funded Project. 

*This IFB does not require a Contractor Payment or Performance Bond. 

*This Project is Sales Tax Exempt through the specific Florida Public Entity. 

*This IFB does not require a Pre-BID Meeting 

*This IFB supports workforce participation goals. 

 

 

 

 

 

 

 

 

SCOPE-OF-WORK SUMMARY 

** THE REMAINING PART OF THIS PAGE IS INTENTIONALLY LEFT BLANK ** 

mailto:bids@synergynds.com
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GENERAL TERMS & CONDITIONS 

1. Contractor shall be responsible for field verifying all conditions, dimensions & quantities prior to IFB 
Submittal and the implementation of this scope of work.  Any Exhibits, Plans, Drawing &/or Other 

Supporting Documents have been included for general reference purposes only. 

2. Contractor is responsible to identify and satisfactorily address all applicable regulatory requirements, 

including but not limited to Codes & Standards, HUD/DBE Participation Goals & Guidelines and ADA/FHA 

Specifications. 

3. Contractor shall indicate in writing and be responsible to submit to SynergyNDS via email distribution to 
projects@synergynds.com any request or need for additional 3rd Party Assignment as necessary to 

further identify required codes & standards, scope specifications or public health safety concerns outside 

of Contractor’s professional competence &/or licenses. 

4. Contractor is to obtain their own permits and schedule all applicable inspections.  Permits can be 
obtained by contacting the Building Department or other administering entity. Permit Fees are 

reimbursable direct from SynergyNDS (in addition to contractor’s Lump Sum Proposal) if incurred and 

submitted with proper documentation. 

5. Contractor shall prohibit discrimination against staff &/or available workforce based on their status as 

protected veterans or individuals with disabilities and prohibit discrimination against all individuals 

based on their race, color, religion, sex, sexual orientation, gender identity or national origin. Moreover, 

these regulations require that Contractor and its subcontractors take affirmative action to employ and 

advance in employment individuals without regard to race, color, religion, sex, sexual orientation, gender 

identity, national origin, protected veteran status or disability. 

6. Contractor is to abide by all applicable OSHA and project safety requirements and standards.  Contractor 

shall require all employees to utilize proper PPE when applicable, including but not limited to: fall 

protection harnesses, hard hats, safety glasses, safety foot wear, gloves and etc. 

7. Contractor is responsible for submitting applicable project and associated contract documents as defined 
by Architectural Drawings Specifications, Engineering Requirements, Certificates of Insurance, Change 

Order Requests and any written or documented deviations from approved scopes-of-work or Contract.  

8. Contractor may be asked to provide Material Safety Data Sheets (MSDS) to the Industrial Hygienist of 

record (for the project) for chemical-based products that will be used including, but not limited to, glues, 
cleaners, solvents, anti-microbial products, sanitizing agents, etc.  The Industrial Hygienist of record 

retains the right to not allow the use of any of the products selected.     

9. Contractor shall be responsible under terms of the Agreement for supplying any and all necessary labor, 

equipment, tools, materials and travel expense to complete the scope of work unless directed otherwise 
in the IFB.  This includes but is not limited to: Rental Equipment, Dumpsters, Storage Containers, Jobsite 

Trailer, General Conditions, Associated Expenses, Travel Cost and Overhead & Profit which are to be 

included in the IFB Contractor Lump Sum Proposal.   

10. Contractor shall protect all property from new and supplemental damage during the performance of 
work.  This includes, but necessarily limited to: wall finishes, floor finishes, windows, electrical systems, 

mechanical systems, communication systems, life safety systems, security systems, HVAC control 

mailto:projects@synergynds.com
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systems, plumbing systems, lighting systems, structurally related components, exterior elements, 

vegetation, property-of-others, and etc. 

11. Contractor shall be responsible for any breakage &/or cleaning of unintended damage, debris, coatings, 

coverings, overspray and residual caulking from the aforementioned property described above.  If 
affected property can’t be successfully cleaned &/or restored to pre-existing condition, SynergyNDS will 

seek reimbursement from Contractor &/or deduct the appropriate replacement cost from outstanding 

Invoice Payment (Contract Value). 

12. Contractor is EXPECTED to maintain a Clean & Safe Work Environment throughout the lifecycle of the 
awarded scope-of-work.  This includes daily clean-up and organization of the Contractor’s work area 

specific to all material waste, debris, tools &/or equipment.  Failure to do so (after 3 documented 
warnings) can result in back charges to Contractor in the amount of $25.50 hourly rate with a minimum 

$150.00 per day clean-up rate (as determined by the SynergyNDS or the Insured Property Owner). 

13. Contractor shall be responsible for securing work area(s) from access by non-authorized building 

occupants, including all persons not directly part of the restoration, repair and/or rebuild efforts.  This 

includes securing work area(s) as identified in the IFB Scope-of-Work &/or under Contractors control. 

14. Contractor shall provide and implement a site-specific health and safety plan to include hazard 
communication and related OSHA requirements to protect workers as well as the general public with 

access to the work area. 

15. If the Contractor determines that deviations, modifications (change order or supplemental costs) from 

the initial scope-or-work are required, the Contractor shall submit a written request to SynergyNDS for 
review and approval prior to start of any additional work not otherwise included in initial BID.  The 
written request will contain, at a minimum:   

a. Reason for deviation or modification   

b. Description of deviation or modification   

c. Project cost addition or subtraction for deviation or modification   

d. Estimated time required for deviation or modification. 

16. Contractor is NOT responsible for any conditions or activities the building owner or employees 

implemented prior to their arrival to the job site.  This includes removal of contents, equipment or 

personnel from the affected areas to the non-affected areas of the building.   

17. During the performance of Contractor’s scope-of-work, pre-existing damage to the building, structure, 
system failures or other anomalies may be found.  If this occurs, the Contractor has the responsibility to 

identify, document and report these deficiencies immediately to SynergyNDS by email notification to 
projects@synergynds.com.  Verbal notification &/or discussion only with the Onsite Project Manager is 

encouraged but not binding.  Written documentation must be provided in efforts to comply with the 

required transparent approach. 

18. Contractor is responsible to ensure that their employees &/or its sub-contractors comply with the 
provisions and terms of the IFB and Contract Agreement.   
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PAYMENT:  Project is managed by SynergyNDS, Inc., under the FMIT Turnkey Recovery Program.  Payments 

will be made directly to the contractor(s) in accordance with described terms & conditions.  Qualified 
contractors may be eligible for an upfront material deposit or progress payments as determined prior to BID 

AWARD.  Contractor must be registered in the MVP (Managed Vendor Program) whereby required contractor 
documents must be uploaded to the database. There is annual $49.95 processing fee as part of the initial 

contractor vetting and background check.  

PAYMENT TERMS: Payments will be made after inspection and approval of work by SynergyNDS, City Building 

Official &/or Insurance Adjuster.  Accurate invoices and required project documentation must be submitted to 
SynergyNDS for project audit prior to payment.   *Material Deposits &/or Advanced Payments require 

Contractor to complete online registration in the Managed Vendor Program (MVP).  MVP has an annual $49.99 
Registration Fee to be part of the Contractor Direct Repair Program.  Material Deposits &/or Advanced 

Payments will require a 2% Invoice Payment Discount.   

HOLD HARMLESS: To the fullest extent permitted by law, the Contractor/Vendor shall indemnify, defend,  

and  hold  harmless SynergyNDS, Inc & FMIT,  their officers, agents, employees, elected, and appointed officials, 
Insurance Representatives and volunteers from and against any and all claims, losses or liability, including 

attorney's fees, arising from  injury or death to persons or damage to property occasioned by any act, omission,  

or failure of the Contractor/Vendor and any of its officers, agents, employees, and volunteers in satisfying the 

terms required by this contract.     

RIGHT TO ACCEPT, REJECT AND WAIVE DEFECTS:  SynergyNDS &/or Contracting Agent reserves the 
right to: reject all quotations; waive formalities, technical defects, and minor irregularities; accept the quotation 

(if any) deemed most advantageous to and in the best interests of Insured Members of FMIT.  Award will be 
based on price, contractor's daily performance capabilities, availability to provide the specified services when 

required &/or in accordance to critical path scheduling.    

DAMAGES:  Contractor will be held liable for any damage caused to the building and ancillary structure, and/or 

injury to the occupants resulting from the execution of the work or from not exercising proper precautionary 
protective measures. Any cost of repair/replacement resulting from damages shall be at the Contractor's 

expense.    

WORK-SITE PRACTICES:  Contractor’s workers, as well as the various trade contractors entering or leaving 

the work area, will all attend a site-specific safety meeting as well as daily safety meetings prior the scheduled 
workday.  Contractor’s workers entering or leaving the work area will don or remove personal protective 

equipment and clothing in the staging area outside of each work area.  All debris & trash in the work area will 

be removed and disposed. 

WORKER PERSONAL PROTECTION EQUIPMENT:  The National Institute for Occupational Safety and 

Health (NIOSH) provides the following interim guidelines and warnings to restoration workers.    

a) Steel toed leather boots should be worn.  Tennis shoes or sneakers should not be worn because they 

will transfer contamination and will not prevent punctures, bites, or crush injuries.   

b) Goggles, safety glasses with side shields or full-face shields shall be used when performing restoration 
related activities that involve demolition, cutting or the use of ANY power tools.  Sun/glare-protective 
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lenses may be needed in some work settings.  The use of goggles or protective eyewear should also 

be worn during the application of any cleaners, sanitizers or disinfectants.   

c) Soft hat or another protective head cover.  Wear an American National Standards Institute (ANSI) 

rated hardhat if there is any danger of falling debris or electrical hazards.   

d) Hearing protection (when working in an environment with any noise that you must shout over to 

be heard).    

e) Comfortable, form fitting, light weight clothing including long pants and a long-sleeved shirt or 

coveralls.  Additional PPE, respiratory protection, or clothing may be required when specific exposure 
hazards are identified or expected at the work site. In some instances, the protective ensemble 

components (garment, boots and gloves) may need to be impervious to contaminated flood or other 
site-specific chemical, physical,  or biological hazards. In all instances, workers are advised to wash 

their hands with soap and clean water, especially before eating or drinking. Protect any cuts or 
abrasions with waterproof gloves and dressings. The use of insect repellant, sun block and lip balm 

may also be required for some work environments. Drink plenty of bottled water and take frequent 

rest breaks to avoid overexertion.    

THERMAL STRESSES: HEAT:  Workers are at serious risk for developing heat stress. Excessive exposure to 
hot environments can cause a variety of heat-related problems, including heat stroke, heat exhaustion, heat 

cramps, and fainting. To reduce the potential for heat stress, drink a glass of fluid every 15 to 20 minutes and 
wear loose- fitting clothing.  Additionally, incorporate work-rest cycles into work routines and when possible 

distribute the workload evenly throughout the day.  

****Temporary cooling to the work areas shall only be authorized by the owner’s representative 
based on the actual need for the work being performed.  Where the conditions allow for the 
operation of part or all of the ventilation systems serving the work area then the need for  
temporary cooling is NOT necessary.  The work area should be maintained at conditions that meet 
OSHA requirements for health and safety.****    

WORKING IN CONFINED SPACES: If you are required to work in a boiler, furnace, pipeline, pit, pumping 

station, septic tank, sewage digester, storage tank, utility vault, well, or similar enclosure, you should be aware 

of the hazards of working in confined spaces. A confined space has one or more of the following characteristics:   

a) limited openings for entry or exit;   
b) unfavorable natural ventilation; or   

c) Is not designed for continuous worker occupancy.    

Toxic gases, a lack of oxygen, or explosive conditions may exist in the confined area, resulting in a potentially 

deadly atmosphere. Because many toxic gases and vapors cannot be seen or smelled, never trust your senses 

to determine if safe entry is possible. Never enter a confined space unless you have been properly trained, even 

to rescue a fellow worker! If you need to enter a confined space and do not have the proper training and 

equipment, contact your local fire department for assistance.    
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CONTRACT IMPLEMENTATION: Contract will be awarded upon review of all bids and proposals received 

by SynergyNDS.  Initiation of intent-to-contract with Contractor will be engaged upon email notification and 

signed/returned Contractor Agreement Form.  Contract-in-full will occur upon SynergyNDS receipt of all 

required documentation including but not limited to:   

a) Performance Bond &/or Payment Bond (If Required) 

b) Certificate of General Liability Insurance   

c) Certificate of Auto Insurance   

d) Certificate of Worker’s Compensation or Letter of Exemption   

e) Contractor’s W-9   

f) State Licenses   

 Further description of insurance requirements is listed in “Insurance & Licensing Requirements.”  No material 

deposits &/or payments will be made to Contractor until all required documentation has been received.   

ASSIGNMENT OF CONTRACT: Contractor shall not assign the contract or any part thereof to any person, 

firm, corporation or company unless such assignment is approved in writing by SynergyNDS.   Such acceptance 

shall be at the sole discretion of the SynergyNDS upon request of the Contractor.   Upon approved and executed 

Transfer-of-Contract-Agreement, Contractor will be responsible for the coordination and hand-off of 

work/trades with the newly Assigned Contractor.  Failure to coordinate this work will not relieve original 

Contractor of their obligations and shall not constitute additional cost as governed by the Lump Sum Contract 

Award.    

ASSIGNMENT OF CONTRACTOR:  Contractor is responsible for supplying all required Personal Protective 

Equipment (PPE), including but not limited to the furnishing and appropriate use of: hard hat(s), safety glasses, 

face shields, ear plugs, gloves, boots, fall protection (where required), breathing protection (where required),  

tie off ropes/apparatuses/points (where required), fire extinguishers,  first aid kits, etc. Contractor is required 

to be familiar with and follow all OSHA and State of Florida’s safety requirements.   

a) Contractor is to hold daily jobsite safety meetings that review the work to be performed, the hazards 

involved and the methods for reducing and eliminating such hazards, as well as maintain meeting 
records, - including attendance lists, which shall be kept onsite and available for SynergyNDS review 

at all times. Contractor shall be solely liable for any and all OSHA violations associated with his/her 

employees.    

b) SynergyNDS reserves the right to hold weekly progress meetings for which the Subcontractor shall 

attend. Contractor shall be responsible for daily cleanup of the work performed herein. Failure to 
cleanup daily after trade will result in cleanup supplementation at Contractor’s cost. Twenty-Four 

(24) hour notice will be given prior to supplementation. Contractor shall be responsible for delivery, 

loading, unloading, storage, protection, etc. of all work provided herein.    

ENERGY EFFICIENCY: The Contractor shall comply with all mandatory standards and policies relating to 
energy efficiency which are contained in the energy conservation plan issued in compliance with the Energy 

Policy and Conservation Act (Pub.L.  94-163) for the State in which the work under this contract is performed. 
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PROCUREMENT OF RECOVERED MATERIALS:  In accordance with Section 6002 of the Solid Waste  

Disposal Act, as amended by the Resource Conservation and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 247 that contain the 
highest percentage of recovered materials practicable, consistent with maintaining a satisfactory level of 
competition.      The Contractor should procure items designated in the EPA Guidelines that contain the highest 
percentage of recovered materials practical unless the Contractor determines that such items: 

a) are not reasonably available in a reasonable period of time; 

b) fail to meet reasonable performance standards, which shall be determined on the basis of the guidelines 
of the National Institute of Standards and Technology;  

FAILURE TO COMPLY:   For failure to deliver in accordance with specifications, SynergyNDS may cancel the 
contract or any part thereof and purchase services on the open market, charging any additional cost to the 
Contractor.    Contractor shall comply with all applicable state, federal and local codes, and pay all permits, 
licenses and certificates, and other fees as required by the work.  

INSURANCE & LICENSING REQUIREMENTS:  Before starting work, the Contractor will provide  
SynergyNDS proof of Worker's Compensation and Commercial and Public Liability Insurance.  The Contractor 
must be licensed to do business in the State of Florida and SynergyNDS must be named as an additional insured 
on general liability insurance certificate.   Contractor will need to go to www.syngerynds.com and complete the 
initial registration for the Managed Vendor Program (MVP).  Contractor will be required to upload the following 
information (when applicable) prior to contract award and eligible material deposits. 

a) The Contractor will carry Worker's Compensation Insurance for all employees engaged in work at the 
site, in accordance with State or Territorial Worker's Compensation Laws.     

b) Commercial and Public Liability with bodily injury and property damage limits will be at a combined single 
limit of at least $500,000 to protect the contractor and each subcontractor against claims for injury to or 
death of one or more persons.     

c) Automobile Liability on owned and non-owned motor vehicles used on the site(s), or in connection with 
the sites, for a combined single limit for bodily injury and property damages of not less than $500,000.00 
per occurrence.    

d) Builder’s Work Insurance limit of at least $5,000.00 per occurrence and $10,000.00 aggregate.     

e) Professional Liability $1,000,000 per occurrence (if applicable).     

Contractor will not allow insurance   coverage to   lapse and   will provide SynergyNDS with updated Certificates 
of Insurance as necessary.  All policies must provide that at least thirty (30) days’ notice of cancellation will be 
given to SynergyNDS .   All Contractor employees &/or subcontractors are bound by the Insurance Requirement.  
Contractor is the sole responsible party for all its Employee &/or SubContractor infractions, accidents, damages 
and all general liability concerns that occur, whether directly or indirectly, as related to Contracted Scope-of-
Work. 

The certificate holder(s) must be noted as:  

Synergy NDS, Inc.  

1400 Sarno Rd  
Melbourne, FL 3293 

  

http://www.syngerynds.com/
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FEDERAL CONTRACT REQUIREMENTS ONLY (In a Declared Event) 

If stated in the IFB, the Contractor and its subcontractors must follow the provisions, as applicable, as set forth 

in 2 C.F.R. §200.326 Contract provisions and Appendix II to 2 C.F.R. Part 200, as amended, including but not 

limited to: 

9.29.1    Davis-Bacon Act, as amended (40 U.S.C. §§3141-3148). When required by Federal program legislation, 

which includes emergency Management Preparedness Grant Program, Homeland Security Grant Program, 

Nonprofit Security Grant Program, Tribal Homeland Security Grant Program, Port Security Grant Program and 

Transit Security Grant Program, all prime construction contracts in excess of $2,000 awarded by non-Federal 

entities must comply with the Davis-Bacon Act (40 U.S.C. §§3141-3144, and §§3146-3148) as supplemented by 

Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering 

Federally Financed and Assisted Construction”). In accordance with the statute, contractors must be required 

to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a wage 

determination made by the Secretary of Labor. In addition, contractors must be required to pay wages not less 

than once a week. If applicable, SynergyNDS must place a current prevailing wage determination issued by the 

Department of Labor in each solicitation. The decision to award a contract or subcontract must be conditioned 

upon the acceptance of the wage determination. SynergyNDS must report all suspected or reported violations 

to the Federal awarding agency. When required by Federal program legislation, which includes emergency 

Management Preparedness Grant Program, Homeland Security Grant Program, Nonprofit Security Grant 

Program, Tribal Homeland Security Grant Program, Port Security Grant Program and Transit Security Grant 

Program (it does not apply to other FEMA grant and cooperative agreement programs, including the Public 

Assistance Program), the contractors must also comply with the Copeland “Anti-Kickback” Act (40 U.S.C. § 3145), 

as supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public 

Building or Public Work Financed in Whole or in Part by Loans or Grants from the United States”). As required 

by the Act, each contractor or subrecipient is prohibited from inducing, by any means, any person employed in 

the construction, completion, or repair of public work, to give up any part of the compensation to which he or 

she is otherwise entitled. SynergyNDS must report all suspected or reported violations to the Federal awarding 

agency. 

1. Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 

29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract. 

2. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clause above and such 

other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the 

subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be 

responsible for the compliance by any subcontractor or lower tier subcontractor with all of these 

contract clauses. 

3. Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for 

debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

9.29.2    Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, which includes 

all FEMA grant and cooperative agreement programs, all contracts awarded by SynergyNDS in excess of 
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$100,000 that involve the employment of mechanics or laborers must comply with 40 U.S.C.§§ 3702 and 3704, 

as supplemented by Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. §3702 of the Act, each 

contractor must compute the wages of every mechanic and laborer on the basis of a standard work week of 40 

hours. Work in excess of the standard work week is permissible provided that the worker is compensated at a 

rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the 

work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer 

or mechanic must be required to work in surroundings or under working conditions which are unsanitary, 

hazardous or dangerous. These requirements do not apply to the purchases of supplies or materials or articles 

ordinarily available on the open market, or contracts for transportation or transmission of intelligence. 

9.29.3    Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition of 

“funding agreement” under 37 CFR §401.2 (a) and the recipient or subrecipient wishes to enter into a contract 

with a small business firm or nonprofit organization regarding the substitution of parties, assignment or 

performance of experimental, developmental, or research work under that “funding agreement,” the recipient 

or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit 

Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements,” 

and any implementing regulations issued by the awarding agency. 

9.29.4    Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387). 

Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean 

Air Act (42 U.S.C. §§7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §§1251-

1387) and will report violations to FEMA and the Regional Office of the Environmental Protection Agency (EPA). 

The Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as 

amended—applies to Contracts and subgrants of amounts in excess of $150,000. 

9.29.5    Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2 CFR 180.220) 

must not be made to parties listed on the governmentwide exclusions in the System for Award Management 

(SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 

1986 Comp., p. 189) and 12689(3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions 

contains the names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties 

declared ineligible under statutory or regulatory authority other than Executive Order 12549. 

9.29.6    Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an award exceeding 

$100,000 must file the required certification. Each tier certifies to the tier above that it will not and has not used 

Federal appropriated funds to pay any person or organization for influencing or attempting to influence an 

officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of 

a member of Congress in connection with obtaining any Federal contract, grant or any other award covered by 

31 U.S.C. 1352. Each tier must also disclose any lobbying with non- Federal funds that takes place in connection 

with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal award. 

9.29.7    Compliance with Procurement of recovered materials as set forth in 2 CFR § 200.322. CONTRACTOR 

must comply with section 6002 of the Solid Waste disposal Act, as amended, by the Resource Conservation and 

Recovery Act. The requirements of Section 6002 include procuring only items designated in guidelines of the 

Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered 
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materials practicable, consistent with maintaining a satisfactory level of competition, where the purchase price 

of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year exceeded 

$10,000; procuring solid waste management services in a manner that maximizes energy and resource recovery; 

and establishing an affirmative procurement program for procurement of recovered materials identified in the 

EPA guidelines. 

OTHER FEDERAL REQUIREMENTS (In a Declared Event) 

9.29.9  Americans with Disabilities Act of 1990, as amended (ADA) – The CONTRACTOR will comply with all the 

requirements as imposed by the ADA, the regulations of the Federal government issued thereunder, and the 

assurance by the CONTRACTOR pursuant thereto. 

9.29.10 Disadvantaged Business Enterprise (DBE) Policy and Obligation - It is the policy of SynergyNDS that DBE’s, 

as defined in 49 C.F.R. Part 26, as amended, shall have the opportunity to participate in the performance of 

contracts financed in whole or in part with SYNERGYNDS funds under this Agreement. The DBE requirements of 

applicable federal and state laws and regulations apply to this Agreement. SynergyNDS and its CONTRACTOR 

agree to ensure that DBE’s have the opportunity to participate in the performance of this Agreement. In this 

regard, all recipients and contractors shall take all necessary and reasonable steps in accordance with 2 C.F.R. § 

200.321( as set forth in detail below), applicable federal and state laws and regulations to ensure that the DBE’s 

have the opportunity to compete for and perform contracts. SynergyNDS and the CONTRACTOR and 

subcontractors shall not discriminate on the basis of race, color, national origin or sex in the award and 

performance of contracts, entered pursuant to this Agreement.  2 C.F.R. § 200.321 CONTRACTING WITH SMALL 

AND MINORITY BUSINESSES, WOMEN’S BUSINESS ENTERPRISES, AND LABOR SURPLUS AREA FIRMS   

a) If the CONTRACTOR, with the funds authorized by this Agreement, seeks to subcontract goods or 

services, then, in accordance with 2 C.F.R. §200.321, the CONTRACTOR shall take the following 

affirmative steps to assure that minority businesses, women’s business enterprises, and labor surplus 

area firms are used whenever possible. 

b) Affirmative steps must include: 

I. Placing qualified small and minority businesses and women's business enterprises on solicitation 

lists; 

II. Assuring that small and minority businesses, and women's business enterprises are solicited 

whenever they are potential sources; 

III. Dividing total requirements, when economically feasible, into smaller tasks or quantities to 

permit maximum participation by small and minority businesses, and women's business 

enterprises; 

IV. Establishing delivery schedules, where the requirement permits, which encourage participation 

by small and minority businesses, and women's business enterprises;  

V. Using the services and assistance, as appropriate, of such organizations as the Small Business 

Administration and the Minority Business Development Agency of the Department of Commerce. 
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VI. Requiring the Prime contractor, if subcontractor are to be let, to take the affirmative steps listed 

in paragraph (1) through (5) of this section. 

9.30      The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 

employment eligibility of all new employees hired by the Contractor during the term of the Contract and shall 

expressly require any subcontractors performing work or providing services pursuant to the Contract to likewise 

utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all 

new employees hired by the subcontractor during the Contract term. 

9.31      If attached, the CONTRACTOR is bound by the terms and conditions of the Federally-Funded Subaward 

and Grant Agreement between SYNERGYNDS and the Florida Division of Emergency Management (Division). 

9.32    The CONTRACTOR shall hold the Division and SYNERGYNDS harmless against all claims of whatever nature 

arising out of the CONTRACTOR’s performance of work under this Agreement, to the extent allowed and 

required by law. 

 

  

** THE REMAINING PART OF THIS PAGE IS INTENTIONALLY LEFT BLANK ** 
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IFB Number 

GC2018092542-8106 

Scope Number 

6290 

Closing Date 

5/5/2020 

Closing Time 

4:00pm CST 

Return IFB Submittal 

bids@synergynds.com 

 

Company Name:  
Address Line 1:  
Address Line 2:  

City:  
State:                                Zip Code:  

  

          Contractor Certification:       DBE           WBE/WOSB           HUB           SDVOSB/VOSB 

CONTRACTOR LUMP SUM PROPOSAL: 

IFB      
TITLE Interior Finishes PROPOSAL: $ 
IFB      

TITLE 
Click or tap here to enter text. PROPOSAL: $ 

IFB      
TITLE Click or tap here to enter text. PROPOSAL: $ 
IFB      

TITLE Click or tap here to enter text. PROPOSAL: $ 
 

Material Deposit | □Required | □Requested | in the amount of $ _____________________                   
 
I, having the legal authorization to represent the “Company” (the undersigned) have read and understood 
all previous 1-9 pages and the subsequent Attached Exhibits in accordance to the applicable Terms & 
Conditions as described in the IFB Packet preceding the attached Contractor Submittal Form:  

   

Company Contact Name (Please Print)  Company Title (Please Print) 
   

   
Signature  Date 

    

       

*Material Deposits &/or Advanced Payments require Contractor to complete online registration in the Managed Vendor 
Program (MVP).  MVP has an annual $49.99 Registration Fee to be part of the Contractor Direct Repair Program.  Material 
Deposits &/or Advanced Payments will require a 2% Invoice Payment Discount.   

IFB – CONTRACTOR SUBMITTAL FORM 
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Project Summary:   The City of Callaway had a storage building which was a total loss as a result 

of Hurricane Michael. All debris left from the storage building have all been removed from the 

site. The Invitation for Bid is for the interior build out as identified in the attached drawings. This 

bid is not for any other work for the location. Anticipated date for work scope to begin is towards 

the end of May. Contractor is expected to start work within 2 weeks of notification unless other 

arrangements are made.  

 

Bidding Information:  

Bids are to be returned to: bids@synergynds.com 

Re: Storage Building Painting - 007016  

 

Request for Information:  

Questions or requests for information can be obtained by emailing bids@synergynds.com 

 

Location: 

Storage Building 

522 Beulah Ave. 

Callaway, FL 32404 

 

Work Scope: 

➢ Contractor shall coordinate all work with SynergyNDS. 

➢ All construction materials must meet the requirements of the attached engineering plans 

and/or those required by local ordinances & laws; whichever is the more stringent.  

➢ Provide and install insulation for all framed walls.  

➢ Provide and install drywall on all framed walls. (Approx. 1130 SQ FT) 

o All holes for electrical boxes shall be cut tight to allow for standard cover plate to 

cover.  

o Any locations which a standard cover plate does not cover, the contractor will be 

required to return and correct.  

o Drywall shall be taped, bedded, and floated to be paint ready.  

➢ Provide and install one interior door as noted on the plans. (3068 interior door) 

o Door shall be trimmed out on both sides. 

➢ Prime (1 coat) and Paint (2 coats) all interior surfaces.  

o All painting applications shall be completed in accordance with manufactures 

specifications.  

o Caulk all trim throughout prior to application of primer/paint 

➢ Trim out: 

o Windows shall be trimmed out to picture box style.  
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o Install wood base trim after installation of flooring material.  

▪ Trim can be primed prior to installation. 

➢ Acoustical Ceiling: 

o Install grid for acoustical ceiling tiles.  

o Grid shall be based off 2x4 tiles.  

o Tiles shall be moisture resistant.  

o Install tiles through the building. (approx. 620 SQ FT) 

➢ General Notes: 

o Florida Product Approval Sheets for all products is required to be provided with 

bid. 

o All warranty information for proposed materials shall be provided at time of 

contract award prior to release of any funds. (Where applicable). 

o Contractor shall keep the site clean and tidy at all times. 

o Dumpsters will be provided on site by SynergyNDS.   

Reminder Notes: 

1. Contractor is responsible to validate all quantities and units of measurements specific to 

the scope items above. Information above is intended as a general guidance purpose only. 

2. Contractor has the sole responsibility to ensure that all services and materials for bid 

submittal meet all codes and standards. This include that all work must be completed in 

order to meet all codes and standards.  

3. Contractor should also consider method to stock/store materials at the jobsite in a safe 

and secure manner. SynergyNDS will not be responsible for lost or stolen materials, 

supplies, or equipment from the location.  

4. Contractor is strongly encouraged to schedule a site visit of the property as necessary to 

support the IFB submittal. 

5. Contractor can submit request for site visit, all questions &/or concerns to the specific IFB 

by emailing: bids@synergynds.com 
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4. MAXIMUM ALLOWABLE DEFLECTION CRITERIA:

     ROOF:    L/360 LIVE LOAD; L/240 TOTAL LOAD

     FLOORS: L/480 LIVE LOAD; L/360 TOTAL LOAD (WOOD I-JOISTS ONLY)

     FLOORS: L/360 LIVE LOAD; L/240 TOTAL LOAD

     VERTICAL WINDOW SUPPORT:  L/1000 LIVE LOAD

     EXTERIOR WALL SYSTEMS:  L/600 WIND LOAD

5. THE CONTRACTOR IS RESPONSIBLE FOR LIMITING THE AMOUNT OF CONSTRUCTION

LOAD IMPOSED UPON OR EXISTING STRUCTURAL FRAMING.  CONSTRUCTION LOADS SHALL NOT EXCEED

THE DESIGN CAPACITY OF THE FRAMING AT THE TIME THE LOADS ARE IMPOSED.

6. THE STRUCTURE IS DESIGNED TO FUNCTION AS A UNIT UPON COMPLETION.  THE CONTRACTOR IS

RESPONSIBLE FOR DESIGNING AND FURNISHING ALL TEMPORARY BRACING AND/OR SUPPORT THAT

MAY BE REQUIRED AS THE RESULT OF THE CONTRACTOR'S CONSTRUCTION METHODS AND/OR

SEQUENCES.  THE STRUCTURAL ENGINEER ASSUMES NO LIABILITY FOR THE STRUCTURE DURING

CONSTRUCTION.

7. THE CONTRACTOR IS RESPONSIBLE FOR ALL MEANS AND METHODS OF CONSTRUCTION AND ALL

JOB SITE SAFETY.

8. VERIFY ALL DIMENSIONS WITH ARCHITECTURAL DRAWINGS PRIOR TO THE START OF CONSTRUCTION -

RESOLVE ANY DISCREPANCY WITH DESIGNER / ENGINEER.  DO NOT SCALE DRAWINGS.

9. STRUCTURAL DRAWINGS ARE INTENDED TO BE USED WITH ARCHITECTURAL, MECHANICAL, ELECTRICAL,

CIVIL, AND OTHER DESIGN CONSULTANT'S DRAWINGS.  CONTRACTOR IS RESPONSIBLE FOR

COORDINATING SUCH REQUIREMENTS INTO THE SHOP DRAWINGS.  ANY APPARENT DISCREPANCIES,

LIMITATIONS OR CONCERNS RESULTING FROM THIS COORDINATION SHOULD BE  RESOLVED WITH THE

DESIGNER / ENGINEER IMMEDIATELY.

10. THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS PRIOR TO

CONSTRUCTING. NOTIFY THE OWNER'S REPRESENTATIVE OF ANY DISCREPANCY IMMEDIATELY.

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF ALL BUILDING MATERIALS AND

COMPONENTS.COMPONENT LOCATIONS ARE SHOWN FOR DESIGN INTENT, NOT EXACT LOCATION,

SPECIFICALLY.INDEPENDENTLY PREPARED SHOP DRAWINGS ARE REQUIRED OF ALL TRADES FOR

COORDINATION AND BEST PRACTICE.  ERRORS OR OMISSIONS IN INSTALLATION DUE TO THE

CONTRACTOR'S FAILURE TO COORDINATE THE WORK WILL BE THE SOLE RESPONSIBILITY OF THE

CONTRACTOR.

MATERIAL SPECIFICATIONS

CONCRETE

FOOTINGS AND FOUNDATION WALLS 3,000 PSI @ 28 DAYS

SLAB ON GRADE           3,000 PSI @ 28 DAYS

ALL OTHER CIP CONCRETE NOT NOTED 3,000 PSI @ 28 DAYS

CONCRETE REINFORCING STEEL 60 KSI, ASTM A615

WELDED WIRE REINFORCEMENT 65 KSI, ASTM A185

ANCHOR RODS ASTM F1554 (SEE SCHEDULE FOR

                                                                        GRADE)

ADHESIVE ANCHORS HILTI HAS-E THREADED ROD WITH

HY 150 INJECTION ADHESIVE OR

EQUAL

MECHANICAL ANCHORS HILTI KWIK BOLT III OR EQUAL

POWDER DRIVEN FASTENERS HILTI DS OR EQUAL

MASONRY

CONCRETE MASONRY UNITS F'm= 1,500 PSI, ASTM C90 NORMAL 

WEIGHT UNITS

MORTAR: TYPE S- BELOW GRADE 1,800 PSI, ASTM C270

MORTAR: TYPE N- ABOVE GRADE 750 PSI, ASTM C270

MASONRY GROUT 3,000 PSI, ASTM C476

MASONRY REINFORCING STEEL 60 KSI, ASTM A615

JOINT REINFORCEMENT #9, ASTM A83

WOOD

2x6 AND SMALLER SPF NO. 2 OR BETTER

MINIMUM DESIGN VALUES

Fb 875 PSI

Ft 450 PSI

Fv 135 PSI

Fc  425 PSI

FcII 1,150 PSI

E 1,400,000 PSI

Emin 510,000 PSI

2x8 AND LARGER                    HEM-FIR NO. 2 OR BETTER

MINIMUM DESIGN VALUES

Fb 1,000 PSI

Ft 575 PSI

Fv 145 PSI

Fc  405 PSI

FcII 1,450 PSI

E 1,300,000 PSI

Emin 470,000 PSI

LAMINATED VENEER LUMBER (LVL) PARALLAM PLUS (PSL PLUS)

MINIMUM DESIGN VALUES MINIMUM DESIGN VALUES

Fb= 3365 PSI Fb= 2900 PSI

E= 2,400,000 PSI  E= 2,200,000 PSI

FOUNDATION

1. ALLOWABLE SOIL BEARING CAPACITY = 2,000 PSF FOR STRIP FOOTINGS (PRESUMPTIVE)

2. GRADE AREAS IN ACCORDANCE WITH ELEVATIONS AND GRADES SHOWN ON THE SITE DRAWINGS AND AS REQUIRED FOR DRAINAGE.

3. ALL SLAB ON GRADE AREAS SHALL BE PROOF ROLLED. ALL SOFT SPOTS SHALL BE REMOVED AND REPLACED WITH COMPACTABLE FILL.

4. SLAB ON GRADE TO BE CONSTRUCTED ON A MINIMUM OF 6” OF COMPACTED GRANULAR FILL.

5. ALL FILL MATERIAL USED IN GRADING OPERATIONS SHALL CONSIST OF EARTH, WHICH IS FREE OF DEBRIS, BOULDERS OR ORGANIC

MATERIAL. FILL SHALL BE PLACED IN MAXIMUM OF 12” LIFTS AND COMPACTED TO 95% OF MODIFIED PROCTOR MAXIMUM DRY DENSITY.

6. ALL FOOTINGS SHALL BEAR ON UNDISTURBED SOIL OR COMPACTED FILL HAVING A MINIMUM ALLOWABLE BEARING CAPACITY AS

INDICATED ABOVE.

7. THE ENGINEER SHALL BE NOTIFIED IF ACTUAL FIELD CONDITIONS DO NOT MEET BEARING REQUIREMENTS OR, IF QUESTIONABLE SOIL

CONDITIONS ARE DISCOVERED INCLUDING BUT NOT LIMITED TO PEAT AND OTHER HIGH ORGANIC SOILS.

8. ANY FOUNDATION UNDER THE BASE FLOOD ELEVATION SHALL COMPLY W/ R322.2.2 OF THE FLORIDA BUILDING CODE & WILL PROVIDE

FLOOD VENTS TO MEET THESE REQUIREMENTS.

BAR SIZES STANDARD TOP BAR "B" SPLICE HOOK
#3 13" 16" 16" 6"

#4 20" 24" 24" 8"

#5 28" 44" 44" 10"

#6 36" 60" 60" 12"

#7 52" 82" 82" 14"

CONCRETE CONSTRUCTION

1. ALL CONCRETE DESIGN AND CONSTRUCTION SHALL CONFORM WITH THE LOCAL BUILDING CODE REQUIREMENTS AND THOSE OF THE

LATEST EDITION OF THE FOLLOWING STANDARDS:  ACI 318, ACI 315, ACI 301, AND ACI 307.

2. ALL CONCRETE, UNLESS SPECIFICALLY NOTED, SHALL BE NORMAL WEIGHT (145 PCF).

3. THE COMPRESSIVE STRENGTH OF ALL GROUT USED TO PROVIDE LEVEL BEARING OF COLUMN BASE PLATES SHALL MEET OR EXCEED

THE COMPRESSIVE STRENGTH OF THE SUPPORTING CONCRETE MEMBER.

4. CONCRETE REINFORCING SHALL HAVE THE FOLLOWING MINIMUM PROTECTIVE COVER:

    CONCRETE CAST AGAINST EARTH  = 3

    CONCRETE EXPOSED TO EARTH OR WEATHER

#6 THROUGH #18 BARS  = 2"

#5 BAR AND SMALLER  = 1-1/2"

    CONCRETE WITH INTERIOR EXPOSURE:

SLABS, WALLS, JOISTS

#14 AND #18 BARS  = 1-1/2"

#11 BAR AND SMALLER  = 3/4"

5. UNLESS NOTED OTHERWISE ON THE DRAWINGS ALL REINFORCING SHALL BE LAPPED TO DEVELOP ITS CAPACITY AS FOLLOWS: (SEE

TABLE FOLLOWING THIS SECTION)

6. SLAB-ON-GRADE SHALL HAVE CLASS “A” TOLERANCE.

7. A 6-MIL. (MIN.) POLYETHYLENE VAPOR BARRIER WITH JOINTS LAPPED NOT LESS THAN 6” SHALL BE PLACED BETWEEN THE SAND BASE

AND THE CONCRETE FLOOR.

8. CALCIUM CHLORIDE AND OR ADMIXTURES CONTAINING CALCIUM CHLORIDE SHALL NOT BE USED.

9. PLACING OF CONCRETE SHALL BE DONE IN CONFORMANCE WITH ACI-306 FOR COLD WEATHER AND ACI-305 FOR HOT WEATHER.

MULTIPLY LAP LENGTHS BY 1.3 FOR TOP BAR CONDITIONS, TOP BARS ARE HORIZONTAL BARS WITH 12 INCHES OR MORE OF CONCRETE BELOW.
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STRUCTURAL NOTES

GENERAL

1. DESIGN CODE DATA

2015 INTERNATIONAL BUILDING CODE

2017 FLORIDA STATE BUILDING CODE

ASCE 7-10: MINIMUM DESIGN LOADS FOR BUILDINGS AND OTHER STRUCTURES.

ACI 318-08: BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE AND

COMMENTARY

ANSI/ AF&PA NDS-2005: NATIONAL DESIGN SPECIFICATION FOR WOOD STRUCTURES

ACI 530-08/ ASCE 5-08/ TMS 402-08: BUILDING CODE REQUIREMENTS AND SPECIFICATION

FOR MASONRY STRUCTURES

2. BUILDING OCCUPANCY CATEGORY= II (PER ASCE 7-10 TABLE 1-1).

3. DESIGN LOADS:

A. DEAD LOADS:

· ROOF  = 20 PSF

B. LIVE LOADS:

· ROOF : 20 PSF

· FLOOR: 1ST STORY = 30 PSF

C. WIND DESIGN CRITERIA

WIND SPEED = 140 MPH

EXPOSURE = C

ENCLOSURE CLASSIFICATION = ENCLOSED

Kd=  0.85

I =   1.0

Kzt= 1.0

BASE VELOCITY PRESSURE, Qh=38.4 PSF

WOOD CONSTRUCTION

DIMENSION LUMBER

1. ALL DIMENSIONAL LUMBER NOMINAL 2” THICK AND 4-8” WIDE SHALL BE #2 SPF OR EQUAL.  WIDTHS 10” AND WIDER

SHALL BE #2 HEM-FIR.

2. LAMINATED VENEER LUMBER (LVL) TO BE 2.0E AND Fb = 3100 PSI OR GREATER.

3. ALL LEVEL 1 STRUCTURAL WALL FRAMING TO BE NOMINAL 2x ENGINEERED LAMINATED VENEER LUMBER (LVL)

(BOISE VERSA - STUD 1.7/2650 OR APPROVED EQUAL.

4. SILLS AND MEMBERS EXPOSED DIRECTLY TO MOISTURE OR IN DIRECT CONTACT WITH CONCRETE OR MASONRY

SHALL BE PRESSURE TREATED.

5. PLYWOOD SHALL CONFORM TO THE LATEST EDITION OF U.S. PRODUCT STANDARD PS-1.  INSTALL IN STAGGERED

PATTERN.  NAIL AS REQUIRED FOR DIAPHRAGM ACTION.

6. SHEAR PLATE AND SPLIT RING FASTENERS SHALL BE TECO OR APPROVED EQUAL.

7. NAILS SHALL BE STRONGHOLD, GALVANIZED COMMON NAILS OF THE SIZES INDICATED, EXCEPT THAT STAINLESS

STEEL SIDING NAILS SHALL BE USED FOR THE ATTACHMENT OF EXTERIOR PLYWOOD SIDING.

8. ALL BOLTS AND LAG SCREWS SHALL BE AMERICAN STANDARD MANUFACTURE.

9. BOLT HOLES IN WOOD SHALL BE DRILLED 1/16" MAXIMUM OVERSIZE.  HOLES FOR SCREWS AND LAG SCREWS

SHALL BE FIRST BORED FOR THE SAME DEPTH AND DIAMETER OF THE SHANK, THEN THE REMAINDER OCCUPIED

BY THE THREADED PORTION SHALL BE BORED NOT LARGER IN DIAMETER THAN THE ROOT OF THE THREAD.  ALL

SCREWS SHALL BE SCREWED, NOT DRIVEN INTO PLACE.

10. PROVIDE WASHERS UNDER ALL NUTS AND HEADS OF BOLTS AND LAG SCREWS, WASHERS SHALL BE EITHER

ROUND MALLEABLE IRON OR SQUARE CUT STEEL WASHERS 1/4" THICK X 3 FASTENER DIAMETERS.

11. WHEREVER NECESSARY TO CUT OR DRILL TREATED LUMBER, TREAT THE CUT OR BORED SURFACES WITH TWO

HEAVY COATS OF THE SAME PRESERVATIVE AS USED IN THE ORIGINAL TREATMENT.

12. PROVIDE SOLID BLOCKING AT MID-SPAN OF ALL SAWN JOISTS AND STUDS EXCEEDING 10 FOOT SPAN AND AT 10

FOOT MAXIMUM ON CENTER.

13. MEMBERS BEARING ON CONCRETE OR MASONRY WALLS SHALL HAVE A 1/2" AIR SPACE AROUND SIDES AND END

OF BEAM.

14. DESIGN FABRICATION AND CONSTRUCTION SHALL CONFORM TO THE "NATIONAL DESIGN SPECIFICATION FOR

WOOD CONSTRUCTION" CURRENT EDITION AS RECOMMENDED BY THE NATIONAL LUMBER MANUFACTURER'S

ASSOCIATION.

15. ALL COLUMNS SHOWN ON STRUCTURAL DRAWINGS SHALL BE CONTINUOUS UNLESS NOTED.

16. SET ALL JOISTS WITH CROWN UP.

17. WALL SHEATHING SHALL BE NAILED AS INDICATED ON DRAWINGS.  ALL PANEL EDGES SHALL BE BACKED WITH 2X

OR WIDER FRAMING.

18. PLYWOOD SHEATHING TO BE GRADED APA STRUCTURAL I.

19. ALL BOLTS, LAG SCREWS, SCREWS AND NAILS SHALL HAVE A HOT DIP GALVANIZED FINISH AT MINIMUM. ALL

EXPOSED HARDWARE IS RECOMMENDED BE 316 STAINLESS STEEL

20. SIMPSON STRONG-TIE CONNECTORS ARE SPECIFICALLY REQUIRED TO MEET THE STRUCTURAL CALCULATIONS OF

PLAN.  BEFORE SUBSTITUTING ANOTHER BRAND, CONFIRM LOAD CAPACITY BASED ON RELIABLE PUBLISHED

TESTING DATA OR CALCULATIONS.  THE ENGINEER OF RECORD IS REQUIRED TO EVALUATE AND GIVE WRITTEN

APPROVAL FOR SUBSTITUTION PRIOR TO INSTALLATION.

21. ALL SIMPSON Z-MAX STAINLESS STEEL CONNECTORS SHALL BE USED FOR THE ATTACHMENT OF EXTERIOR BEAMS,

COLUMNS AND JOISTS AT MINIMUM. ALL EXPOSED HARDWARE IS RECOMMENDED BE 316 STAINLESS STEEL

WOOD SHEATHING (ROOF)

1. PANEL ROOF SHEATHING SHALL BE 5/8" APA EXPOSURE I, RATED SHEATHING WITH 48/24 SPAN RATING. (U.N.O.)

2. PANEL FLOOR SHEATHING SHALL BE 3/4" T&G APA EXPOSURE I, RATED PLYWOOD WITH  48/24 SPAN RATING.

(U.N.O.)

3. FASTENERS SHALL BE A MINIMUM 8d BOX RING SHANK NAIL. (0.113" Ø)

4. FLOOR/ROOF PANEL SHEATHING SHALL BE CONTINUOUS OVER 2 OR MORE SUPPORTS (MINIMUM).

5. FLOOR/ROOF PANEL SHEATHING SHALL BE ORIENTED WITH THE STRENGTH AXIS PERPENDICULAR TO THE

SUPPORTS.

6. ROOF SHEATHING: SPACE NAILS @ 6" O.C. ALONG INTERMEDIATE FRAMING MEMBERS. (FIELD OF PANEL) SPACE

NAILS @ 3" O.C. AT ALL PANEL EDGES.

7. EACH PANEL SHALL BE IDENTIFIED WITH THE GRADE TRADEMARK OF THE AMERICAN PLYWOOD ASSOCIATION

AND SHALL MEET THE REQUIREMENTS OF PRODUCT STANDARD (PSI). APPLICATION AND NAILING OF PLYWOOD

SHALL BE IN ACCORDANCE WITH THE RECOMMENDATION OF THE AMERICAN PLYWOOD ASSOCIATION AND

TABLE 2304.9.1 "FASTENING SCHEDULE" OF THE INTERNATIONAL BUILDING CODE UNLESS OTHER

REQUIREMENTS NOTED ON THE PLAN ARE MORE STRICT.

WOOD TRUSSES

1. THE DESIGN, MANUFACTURING AND INSTALLATION OF ALL TRUSSES SHALL COMPLY WITH THE LATEST

REQUIREMENTS OF NDS AND TPI CODES.

2. ROOF TRUSSES TO BE DESIGNED BY THE TRUSS MANUFACTURER PER THE REQUIREMENTS OF BUILDING

CODES DESIGNATED ABOVE AND THE BUILDING PLANS.

3. TRUSS MANUFACTURER SHALL REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR OTHER ITEMS OR

APPENDAGES THAT MAY EFFECT THE TRUSS LOADING.  ANY SUCH ITEMS SHOULD BE BROUGHT TO THE

ATTENTION OF THE DESIGNER / ENGINEER.

4. ROOF TRUSS SUPPLIER TO PROVIDE SHOP DRAWINGS IN ACCORDANCE WITH THE INTERNATIONAL BUILDING

CODE SECTION 2303.4.1.

5. THE CONTRACTOR SHALL SUBMIT FOR REVIEW A PRIOR TO CONSTRUCTION (1) ONE SET OF SHOP DRAWINGS

PROVIDED BY THE ROOF TRUSS PROVIDER.

6. PERMANENT BRACING NOT SHOWN ON PLANS, WHICH IS REQUIRED FOR STRENGTH AND STABILITY OF TRUSS

MEMBERS, SHALL BE PROVIDED BY TRUSS SUPPLIER.

7. TEMPORARY BRACING SHALL BE THE CONTRACTOR'S RESPONSIBILITY.  PROVIDE IN ACCORDANCE WITH TPI

GUIDELINES.

HOUSE WRAP TAPE

DRIP CAP - FULL WIDTH

FLASHING

FORMABLE SELF-ADHERING SILL FLASHING
A

B

C

D

A

B

B

B

C

D

WINDOW FLASHING DETAILS

WOOD SHEATHING (WALLS)

1. BACK ALL SHEATHING PANEL EDGES WITH MINIMUM, NOMINAL 2 X BLOCKING.

2. 1/2" APA EXPOSURE I, RATED SHEATHING WITH 32/16 SPAN RATING (U.N.O.)

3. FRAMING TO BE MAXIMUM 1'-4" O.C.

4. FASTENERS SHALL BE A MINIMUM 8d COMMON (.131" Ø) OR GALVANIZED BOX NAILS

(0.113" Ø)(GALVANIZED NAILS SHALL BE HOT DIPPED OR TUMBLED).

5. OFFSET PANEL JOINTS ON EACH SIDE OF WALL MINIMUM ONE STUD BAY.

6. PANELS MAY BE INSTALLED EITHER HORIZONTALLY OR VERTICALLY.

7. WALL SHEATHING: SPACE NAILS @ 6" O.C. ALONG INTERMEDIATE FRAMING MEMBERS.

(FIELD OF PANEL) SPACE NAILS @ 3" O.C. AT ALL PANEL EDGES.

8. EACH PANEL SHALL BE IDENTIFIED WITH THE GRADE TRADEMARK OF THE AMERICAN

PLYWOOD ASSOCIATION AND SHALL MEET THE REQUIREMENTS OF PRODUCT

STANDARD (PSI). APPLICATION AND NAILING OF PLYWOOD SHALL BE IN ACCORDANCE

WITH THE RECOMMENDATIONS OF THE AMERICAN PLYWOOD ASSOCIATION AND TABLE

2304.9.1 "FASTENING SCHEDULE" OF THE INTERNATIONAL BUILDING CODE UNLESS

OTHER REQUIREMENTS NOTED ON THE PLAN ARE MORE STRICT.

VERTICAL STRUCTURAL PANEL SHEATHING NOTES (WOOD FRAMING)

1. FASTENERS SHALL NOT BE LOCATED LESS THAN 3/8" IN FROM THE EDGE OF THE

PANEL.

2. FASTENERS SHALL BE DRIVEN FLUSH WITH SURFACE OF SHEATHING.

3. FASTENERS SHALL BE OF SUFFICIENT LENGTH TO ENSURE PENETRATION INTO

FRAMING MEMBERS BY AT LEAST 1 1/2".

4. FRAMING MEMBERS SHALL BE A MINIMUM 2" NOMINAL IN THE DIMENSION TO WHICH

THE STRUCTURAL PANEL IS ATTACHED. (U.N.O.)

5. NO UNBLOCKED PANELS LESS THAN 1'-0" WIDE SHALL BE USED.

6. PANEL EDGES SHALL BUTT ALONG THE CENTERLINE OF FRAMING MEMBERS.
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SIMPSON A34 CLIP ANGLE

OR AS PER TRUSS MANUFACTURER

@ EACH OUTLOOKER

CONT. PREFINISHED DRIP FLASHING

FASCIA TO MATCH EXISTING

SOFFIT TO MATCH EXISTING

SIMPSON H10A HURRICANE

ANCHOR CLIP

2x4 OUTLOOKERS @ 24" O.C. MAX.

CONT. DOUBLE 2x4 TOP PLATE

CONT. 2x6 NAILER

5/8" GYP. BOARD

2'-0" O.H. (TYP.)

V
A

R
I
E

S

CONT. PREFINISHED

DRIP EDGE

SIMPSON LU24

SIMPSON  H10A HURRICANE ANCHOR

CLIP @ EACH TRUSS, EACH END

#

12

5/8" GYP. BOARD CEILING

MIN. R-38 FIBERGLASS BATT

INSULATION OR EQUAL

CONT. DOUBLE TOP PLATE

2X12 FLOOR JOISTS

@ 16" O.C.

3/4" PLYWOOD SUB-FLOOR

1/2" GYPSUM WALL BOARD

R-19 INSULATION

CONT. 2X6 SILL PLATE

1'-8"

1
'
-
0

"
9

"

(2) 5/8"Ø THRU-BOLT @

EACH POST TO BEAM CONN.

5/4 X 6 P.T. WOOD DECKING

NOTE: PROVIDE PA51 OR PA68

STRAP; WRAP AROUND #5 REBAR

@ BOTTOM & BOLT , EXTEND

THRU CELLS & OVER BEAM 3"

MIN., TYPICAL @ EACH CELL

FREE DRAINING SOIL

(3) 2x12 BEAM

(3) # 5 EA. WAY

1
'
-
0

"

1'-8"

1
'
-
0

"
9

"
1

'
-
0

"

#

12

NOTE: SEE ELEVATIONS & ROOF

PLAN FOR ROOF SLOPE(S)

TYPICAL ROOF CONSTRUCTION: MATCH

EXISTING ROOFING TYPE INSTALLED AS

PER MANUFACTURES SPECS ON 30# FELT

OVER MIN. 5/8" SHEATHING NAILED @ 3"

O.C. @ PERIMETER & 6" O.C.IN FIELD W/ 8D

RINGSHANK NAILS OVER PRE-ENGINEERED

WOOD ROOF TRUSSES @ 24" O.C.

SIMPSON H10A HURRICANE ANCHOR

CLIP @ EACH TRUSS, EACH END

CONT. PREFINISHED

DRIP FLASHING

FASCIA TO MATCH EXISTING

(2) 2X12 P.T. BEAM FLITCHED

W/ 1/2" PLYWOOD

(2) 5/8"Ø THRU-BOLTS @ EACH

COLUMN TO BEAM CONNECTION

FINISH WOOD WRAP AROUND BEAM

6x6 P.T. WOOD COLUMN

TRUSS BRG. = 9' 1-1/8" A.F.F.

SIMPSON LU24

SOFFIT TO MATCH EXISTING

OVER 2x4 SOFFIT FRAMING

FINISH GRADE

(3) # 5 EA. WAY

SIMPSON LUS212 JOIST HANGER

2x12 FLOOR JOISTS @ 16" O.C.

R-30 INSULATION

3/4" PLYWOOD SUB-FLOOR

P.T. 2x8 SILL PLATE

1-1/2" = 1'-0" (11x17) 3" = 1'-0" (22x34)

PORCH CONNECTION DETAIL

1

1-1/2" = 1'-0" (11x17) 3" = 1'-0" (22x34)

TYP. WALL DETAIL

3

2
'
-
0

"

2'-0"

GRAVEL FILL

COMPACTED SOIL

(4) #5 VERT.  REBAR

#3 TIES @6" O.C.

SIMPSON ABU66Z COLUMN BASE

ATTACHED TO CONCRETE FOOTING

W/ 5/8"Ø J-BOLT ANCHOR

8" x16" LINTEL BLOCK

P.T. 2x8 SILL PLATE

FASCIA TO MATCH EXISTING

SOFFIT TO MATCH EXISTING

OVER 2x4 SOFFIT FRAMING

2'-0" O.H.

OUTLINE OF PIER

FOOTING BEYOND

CONCRETE FILLED

8"x16"x8" C.M.U.

PIER BEYOND

TYPICAL ROOF CONSTRUCTION: MATCH

EXISTING ROOFING TYPE INSTALLED AS

PER MANUFACTURES SPECS ON 30# FELT

OVER MIN. 5/8" SHEATHING NAILED @ 3"

O.C. @ PERIMETER & 6" O.C.IN FIELD W/ 8D

RINGSHANK NAILS OVER PRE-ENGINEERED

WOOD ROOF TRUSSES @ 24" O.C.

1-1/2" = 1'-0" (11x17) 3" = 1'-0" (22x34)

GIRDER BEAM DETAIL

2

1-1/2" = 1'-0" (11x17) 3" = 1'-0" (22x34)

TRUSS CONNECTION DETAIL

4

1-1/2" = 1'-0" (11x17) 3" = 1'-0" (22x34)

GABLE ENDWALL DETAIL

5

SIMPSON LUS210

JOIST HANGER

NOTE: SEE ELEVATIONS & ROOF

PLAN FOR ROOF SLOPE(S)

TRUSS BRG. = 9' 1-1/8" A.F.F.

(3) # 5 EA. WAY

NOTE: PROVIDE PA51 OR PA68

STRAP, EXTEND THRU CELLS &

OVER BEAM 3" MIN., TYPICAL @

EACH CELL

(2) 2X12 P.T. BEAM

R-19 BATT. INSULATION

(3) 2x12 BEAM

2x4 DIAGONAL BRACING @ 6'-0" O.C.

MAX. @ EA. GABLE END TRUSS

PROVIDE ADDITIONAL 2x4  STRONGBACK FRAMING

TRUSS BRG. = 9' 1-1/8" A.F.F.
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ELECTRICAL LEGEND

FAN / LIGHT FIXTURE AS SELECTED BY OWNER, SWITCH AS REQUIRED

LIGHT FIXTURE AS SELECTED BY OWNER

WALL MOUNTED LIGHTING FIXTURE AS SELECTED BY OWNER

FIXTURE AS SELECTED BY OWNER

WALL MOUNTED FIXTURE AS SELECTED BY OWNER

RECESSED CAN LIGHT FIXTURE AS SELECTED BY OWNER

SOFFIT MOUNTED FLOOD LAMP FIXTURE AS SELECTED BY OWNER

FAN / LIGHT FIXTURE AS SELECTED BY OWNER, SWITCH AS REQUIRED

UNDERCOUNTER LIGHTING AS SELECTED BY OWNER

LIGHTING

WP

GFI

DUPLEX RECEPTACLE - 20 AMP, 125 VOLT, 2 POLE, 3 WIRE GROUNDED

TYPE, NEMA 5-20R.  MOUNT MIN. 12" A.F.F. UNLESS NOTED OTHERWISE.

DUPLEX RECEPTACLE - 20 AMP, 125 VOLT, GFI, 2 POLE, 3 WIRE

GROUNDED TYPE, NEMA 5-20R.  MOUNT MIN. 12" A.F.F. UNLESS NOTED

OTHERWISE; PROVIDE WEATHERPROOF BOX FOR RECEPTACLE

DUPLEX RECEPTACLE - 20 AMP, 125 VOLT, 2 POLE, 3 WIRE GROUNDED

TYPE, NEMA 5-20R.  MOUNT 6" ABOVE COUNTER

DUPLEX RECEPTACLE - 20 AMP, 125 VOLT, GFI, 2 POLE, 3 WIRE

GROUNDED TYPE, NEMA 5-20R.  MOUNT 6" ABOVE COUNTER

220 VOLT, OR AS REQUIRED

SPECIAL SERVICE RECEPTACLE OR JUNCTION BOX

WALL OUTLETS

3

S.D.

WALL SWITCHES

A.C. TYPE, SINGLE POLE, 20 AMP, 120/277 VOLT, (UNLESS OTHERWISE

NOTED, MOUNT 48" A.F.F.)

A.C. TYPE, 3 WAY, 20 AMP, 120/277 VOLT, (UNLESS OTHERWISE NOTED,

MOUNT 48" A.F.F.)

BRANCH CIRCUITING

RUN CONCEALED IN CEILING OR WALLS

PANELS AND POWER

ELECTRICAL SERVICE PANEL

NON-FUSIBLE HVAC DISCONNECT SWITCH

FIRE ALARM SYSTEM

CEILING OR WALL MOUNTED SMOKE DETECTOR AND /OR CARBON

MONOXIDE DETECTOR

MISCELLANEOUS

WALL MOUNTED THERMOSTAT

1

1/8" = 1'-0" (11x17) 1/4" = 1'-0" (22x34)

FIRST FLOOR ELECTRICAL PLAN

ELECTRICAL  NOTES :

1. THIS PLAN IS DIAGRAMMATIC AND ACTUAL LAYOUT / DESIGN MAY

VARY FROM SHOWN. ELECTRICAL FIXTURES AS PER OWNER /

CONTRACTOR.

2. ELECTRICAL DESIGN & INSTALLATION TO BE BY A FLORIDA

LICENSED ELECTRICAL CONTRACTOR PER N.E.C.  REQUIREMENTS /

LOCAL CODES

3. ELECTRICAL CONTRACTOR TO PROVIDE AND SIZE ELECTRICAL

SERVICE PANELS. BREAKERS. AND /OR DISCONNECTS AS

REQUIRED BY ELECTRICAL SYSTEM AND /OR CODES.

4. ELECTRICAL CONTRACTOR SHALL COORDINATE ALL WORK WITH

OTHER TRADES PRIOR TO INSTALLATION.

5. HVAC DESIGN & INSTALLATION TO BE BY A FLORIDA LICENSED

MECHANICAL CONTRACTOR IN ACCORDANCE WITH D.C.A. ENERGY

CODE REQUIREMENTS.

6. PROVIDE ANY ADDITIONAL DATA COMM. AND/OR TELEVISION

OUTLETS AS DIRECTED AS DIRECTED AND COORDINATED BY

OWNER AND/OR GENERAL CONTRACTOR

3

3

S.D.

S.D.

S.D.

EXIT

EXIT

QURAD FLOOR

RECEPTICAL
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