INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

P

INTERGOVERNMENTAL RISK POOL

TurnKey Recovery

MANAGED DIRECT REPAIR PROGRAM

DESCRIPTION: Furnish all required labor, materials and equipment necessary to provide Scope-of-Service at

the described location. Work is being authorized under the elected TML TurnKey Recovery Program* administered
by SynergyNDS on behalf of Cameron County Housing Authority, a Member of Texas Municipal League
Intergovernmental Risk Pool (TMLIRP).

LOCATION: Casa Grande Development | 31ea Single Family Affordable Housing

104 Troywood Circle | Harlingen, Texas 78552

SUBMITTAL INSTRUCTIONS: For purposes of generating an EXPEDITED SUPPLEMENTAL BID - IFB Packet

includes scope specifications and bid sheet specific to referenced project.

Bids shall be received no later than 08/09/19 (emailed to bids@synergynds.com)

All registered HUB Contractors (through the Texas Comptroller’s Office), as well as DBEs are encouraged
to participate. Additional Contractor Financial Assistance is available to help support daily HUB/DBE
Contractor’s Operations under terms and condition of successful contract award.

Contractor is required to identify and validate all necessary task items, measurements/dimensions &/or
other applicable conditions in support of described scope-of-work. Contractor’s Bid is to account for all
work to be performed in accordance to trade standards and as required by Ordinance & Law (whether
or not a 3™ Party Professional has provided additional comment/support material).

Bid shall be completed and submitted using ONLY the Contractor Submittal Form (provided at the end
of the IFB Packet).

Bid award will be made based on best overall LUMP SUM project value as determined by SynergyNDS in
accordance to market valuation, project demands, critical path scheduling — as well as overall HUD
Participation Goals. Contributing factors, in addition to price, may be considered as necessary to help
determine bid award based on any additional criteria set forth by the specific TMLIRP Insured Member.

Bids received after above deadline or that are not submitted in accordance to Submittal Instructions may
be rejected without further explanation or contractor notification.

RETURN BID TO: SynergyNDS / TML

TML Turnkey Recovery Program Attention: bids@synergynds.com
Request On-Site Project Visit by emailing bids@synergynds.com
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

GENERAL SUMMARY The Casa Grande Development is comprised of a total of 65 Single Family Homes
consisting of 2/3/4 Bedroom Models. To date, 31 Units have been impacted by Flood Damage as identified in
the IFB. Units average 1153 SF (Finished Space) with an estimated Unit Total at 33,450 SF (Refer to the Attached
Appendix A). Selective Interior Demo to remove flood affected building materials has been completed to date
to include Standard 4ft Flood Cut to all 31 Units. Additional Drying & Decontamination Services have been
completed in accordance to Mitigation Standards.

IFB SCOPE-OF-WORK | SPRAY APPLICATION OF ENCAPSULANT

31 Single Family Homes require a Spray Application of Specified Paint Encapsulant to the lower portions of all
exposed wall cavities throughout the structure and up to 8ft of shower/tub surround framing.

e Spray Application of the Specified Encapsulant is to be applied to the Exposed Wood Framing (Vertical
Studs, Floor Plates & Window Sill Frame up to 2ft. Bathroom Tub/Shower framing up to 8ft.

e It is reasonable to assume that the Average Unit at 1150 SF has a Treatable Surface Area 800-1000 SF.
Refer to Unit Model SF Breakout Summary for more information and to verify actual SF Application.

e The Specified Paint Encapsulant is to be:

» Zinsser Mold Killing Primer | Interior/Exterior Multi-Purpose Water-based Primer
Zinsser Mold Killing Primer is a water based fungicidal protective coating that can be used
to paint over all existing mold, mildew, moss, fungi, odor causing bacteria and any other
fungal organisms.

e Contractor is responsible to protect all other Building Materials, Windows & Fixtures from Paint Spray.

e Contractor is responsible for all Clean-Up (Interior & Exterior) specific to Scope-of-Work.

Scope includes labor, tools, equipment, installation, PPE, materials, supervision, and insurance necessary to
complete the work described in general below. All scope-of-work shall be completed in accordance to
manufacture specifications, building codes and applicable industry standards. Work is to begin no later than 3
days from contract award notification. Any concerns with timeline is to be discussed with onsite Project
Manager and an email is to be sent to admin@synergynds.com for contract documentation.

Scope shall include all work governed by industry Best Practices & Standards whether specifically identified in
the IFB.  Contractor is responsible to determine and provide all necessary &/or required PPE (personal
protective equipment) in accordance to Industry Standards (OSHA, ICCRC or etc) for any personnel performing
work under their specific IFB contract award.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

RESTORATION CONTRACTOR GENERAL CONDITIONS:

The Contractor shall abide by all applicable federal, state, and local regulations and codes and
building owner policies. The restoration contractor will use appropriate means and methods
consistent with the ANSI / IICRC S500, ANSI / IICRC S520, US EPA and CDC guidelines for flood
restoration and remediation.

The Contractor shall protect all unaffected wall finishes, floor finishes, windows, electrical
systems, mechanical systems, communication systems, life safety systems, security systems,
HVAC control systems, plumbing systems, lighting systems, structurally related components, etc.,
from damage as a result of the contracted Scope-of-Work.

The Contractor shall be responsible for securing the flood affected areas from access by non-
authorized building occupants, including facility staff not directly part of the restoration efforts.
This includes securing work area(s) as identified in the IFB Scope-of-Work.

The Contractor shall provide Material Safety Data Sheets (MSDS) to the industrial hygienist of
record (IHC, Corp.) for chemical-based products that will be used including, but not limited to,
glues, cleaners, solvents, anti-microbial products, sanitizing agents, etc.

The Contractor is responsible to assure that any of there Sub-Contractors comply with the
provisions of this scope of work and overall Insurance Requirements. THIS INCLUDES
CONTRACTOR’S EMPLOYEES AND PERSONAL VEHICALS DRIVEN TO THE WORK SITE.

The Contractor is NOT responsible for any conditions or activities the building owner or employees
implemented prior to their arrival to the job site. This includes removal of contents, equipment or
personnel from the affected areas to the non-affected areas of the building.

GENERAL TERMS & CONDITIONS (Not otherwise specified under SUBMITTALS)

Contractor is to obtain their own permits. Permits can be obtained by contacting the Building
Department or other administering entity. Permit Fees are reimbursable direct from SynergyNDS (in

addition to contractor’s Lump Sum Proposal) if incurred and with proper documentation.

Contractor is to abide by all applicable OSHA requirements and standards. Contractor shall require all
employees to utilize proper PPE, including but not limited to: fall protection harnesses, hard hats, safety

glasses, safety foot wear, and gloves.

Contractor may be asked to provide Material Safety Data Sheets (MSDS) to the industrial hygienist of

record (IHC, Corp.) for chemical-based products that will be used including, but not limited to,

glues,

cleaners, solvents, anti-microbial products, sanitizing agents, etc. The industrial hygienist of record

retains the right to not allow the use of any of the products selected.

TML TURNKEY RECOVERY** PROGRAM 2019
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

e Contractor shall be responsible for supplying any and all necessary equipment, tools and materials to
complete the scope of work unless directed otherwise in the IFB. This includes but is not limited to:
Rental Equipment, Dumpsters, Storage Containers, Jobsite Trailer, General Conditions, Associated
Expenses, Overhead & Profit which are to be included in the IFB Contractor Lump Sum Proposal.

e Contractor shall keep the Project Site and the surrounding areas free from the accumulation of waste
materials, debris, etc. caused by operations performed under this Scope of Work. Upon completion, the
contractor shall remove from Project Site, and surrounding areas:

o Any waste materials, debris, etc. caused by completing the outlined Scope of Work.

o Any tools, cleaning equipment, machinery, surplus materials originally furnished by
the contractor

e The contractor shall be responsible for field verifying all conditions prior to implementation of the scope
of work outside of any additional 3™ Party Professional assessment.

e The contractor shall provide and implement a site-specific health and safety plan to include hazard
communication and related OSHA.

e The contractor is responsible to ensure that any sub-contractors comply with the provisions and terms
of this scope of work.

e The contractor is responsible for submitting applicable project and associated contract documents as
defined by Architectural Drawings Specifications, Engineering Requirements, Certificates of Insurance,
Change Order Requests and any written or documented deviations from approved scopes-of-work or
Contract.

e If the contractor determines that deviations, modifications (change order or supplemental costs) from
the initial scope-or-work are required, the Contractor shall submit a written request to SynergyNDS for
review and approval prior to start of any additional work not otherwise included in initial BID. The
written request will contain, at a minimum:

o Reason for deviation or modification

o Description of deviation or modification

o Estimated time required for deviation or modification

o Project cost addition or subtraction for deviation or modification

e The contractor is NOT responsible for any conditions or activities the building owner or employees
implemented prior to their arrival to the job site. This includes removal of contents, equipment or
personnel from the affected areas to the non-affected areas of the building.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

e During the performance of other Contractor(s) Scope-of-Work, pre-existing damage to the building,
building system failures, etc. may be found. If this occurs, the Contractor will identify, document and
record these deficiencies for review and consideration. The item shall be described, the location of the
item shall be noted, the date the item was discovered and why the item was discovered. The Contractor
shall notify the Project Manager of any additional discoveries.

PAYMENT: Project is managed by SynergyNDS, Inc., under the TML Turnkey Recovery Direct Repair Program.
Payment will be made directly from the Turnkey Recovery Managed Direct Repair Program to the contractor(s)
in accordance with described terms & conditions. Qualified contractors may be eligible for an upfront material
deposit or progress payments as determined prior to BID AWARD. Contractor must be registered in the MVP
(Managed Vendor Program) whereby required contractor documents must be uploaded to the database.
There is annual $49.95 processing fee as part of the initial contractor vetting and background check.

PAYMENT TERMS: Payments will be made after inspection and approval of work by SynergyNDS, City Building
Official &/or Insurance Adjuster. Accurate invoices and required project documentation must be submitted to
SynergyNDS for project audit prior to payment.  *Material Deposits &/or Advanced Payments require
Contractor to complete online registration in the FMIT Managed Vendor Program (MVP). MVP has an annual
$49.99 Registration Fee to be part of the Contractor Direct Repair Program. Material Deposits &/or Advanced
Payments will require a 2% Invoice Payment Discount.

HOLD HARMLESS: To the fullest extent permitted by law, the Contractor/Vendor shall indemnify, defend,
and hold harmless SynergyNDS, Inc & TML, their officers, agents, employees, elected, and appointed officials,
Insurance Representatives and volunteers from and against any and all claims, losses or liability, including
attorney's fees, arising from injury or death to persons or damage to property occasioned by any act, omission,

or failure of the Contractor/Vendor and any of its officers, agents, employees, and volunteers in satisfying the
terms required by this contract.

RIGHT TO ACCEPT, REJECT AND WAIVE DEFECTS: TML &/or Contracting Agent reserves the right to:
reject all quotations; waive formalities, technical defects, and minor irregularities; accept the quotation (if any)
deemed most advantageous to and in the best interests of Insured Members of TMLIRP. Award will be based
on price, contractor's daily performance capabilities, availability to provide the specified services when required
&/or in accordance to critical path scheduling.

DAMAGES: Contractor will be held liable for any damage caused to the building and ancillary structure, and/or
injury to the occupants resulting from the execution of the work or from not exercising proper precautionary
protective measures. Any cost of repair/replacement resulting from damages shall be at the contractor's
expense.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

WORK-SITE PRACTICES:

Contractor’s workers, as well as the various trade contractors entering or leaving the work area, will
all attend a site-specific safety meeting as well as daily safety meetings prior the scheduled work day.

Contractor’s workers entering or leaving the work area will don or remove personal protective
equipment and clothing in the staging area outside of each work area.

Waste materials transported from the bag out unit must be moved in a fashion that prevents
spreading contamination outside the work area.

WORKER PERSONAL PROTECTION EQUIPMENT: The National Institute for Occupational Safety and

Health (NIOSH) provides the following interim guidelines and warnings to restoration workers.

Steel toed leather boots should be worn. Tennis shoes or sneakers should not be worn because they
will transfer contamination and will not prevent punctures, bites, or crush injuries.

Goggles, safety glasses with side shields or full-face shields shall be used when performing restoration
related activities that involve demolition, cutting or the use of ANY power tools. Sun/glare-protective
lenses may be needed in some work settings. The use of goggles or protective eyewear should also
be worn during the application of any cleaners, sanitizers or disinfectants.

Soft hat or another protective head cover. Wear an American National Standards Institute (ANSI)
rated hardhat if there is any danger of falling debris or electrical hazards.

Hearing protection (when working in an environment with any noise that you must shout over to
be heard).

Comfortable, form fitting, light weight clothing including long pants and a long-sleeved shirt or
coveralls. Additional PPE, respiratory protection, or clothing may be required when specific exposure
hazards are identified or expected at the work site. In some instances, the protective ensemble
components (garment, boots and gloves) may need to be impervious to contaminated flood or other
site-specific chemical, physical, or biological hazards. In all instances, workers are advised to wash
their hands with soap and clean water, especially before eating or drinking. Protect any cuts or
abrasions with waterproof gloves and dressings. The use of insect repellant, sun block and lip balm
may also be required for some work environments. Drink plenty of bottled water and take frequent
rest breaks to avoid overexertion.

THERMAL STRESSES: HEAT: Workers are at serious risk for developing heat stress. Excessive exposure to

hot environments can cause a variety of heat-related problems, including heat stroke, heat exhaustion, heat
cramps, and fainting. To reduce the potential for heat stress, drink a glass of fluid every 15 to 20 minutes and
wear loose- fitting clothing. Additionally, incorporate work-rest cycles into work routines and when possible
distribute the workload evenly throughout the day.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

****Temporary cooling to the work areas shall only be authorized by the owner’s representative
based on the actual need for the work being performed. Where the conditions allow for the
operation of part or all of the ventilation systems serving the work area then the need for
temporary cooling is NOT necessary. The work area should be maintained at conditions that meet
OSHA requirements for health and safety. ****

WORKING IN CONFINED SPACES: If you are required to work in a boiler, furnace, pipeline, pit, pumping
station, septic tank, sewage digester, storage tank, utility vault, well, or similar enclosure, you should be aware
of the hazards of working in confined spaces. A confined space has one or more of the following characteristics:

e limited openings for entry or exit;
e unfavorable natural ventilation; or
e Is not designed for continuous worker occupancy.

Toxic gases, a lack of oxygen, or explosive conditions may exist in the confined area, resulting in a potentially
deadly atmosphere. Because many toxic gases and vapors cannot be seen or smelled, never trust your senses
to determine if safe entry is possible. Never enter a confined space unless you have been properly trained, even
to rescue a fellow worker! If you need to enter a confined space and do not have the proper training and
equipment, contact your local fire department for assistance.

CONTRACT IMPLEMENTATION: Contract will be awarded upon review of all bids and proposals received
by SynergyNDS. Initiation of contract is engaged upon written bid award letter. At such time, Contractor
signed Request for Service Pricing (RFP) will serve as Contract. Complete Contract engagement will occur upon
SynergyNDS receipt of all required documentation including but not limited to:

* Bonding if Required (Performance Bond &/or Payment Bond)
* Certificate of General Liability Insurance

* Certificate of Auto Insurance

* Certificate of Worker’s Compensation or Letter of Exemption
* Contractor’s W-9

» State Licenses

Further description of insurance requirements is listed in “Insurance & Licensing Requirements.”

ASSIGNMENT OF CONTRACT: Contractor shall not assign the contract or any part thereof to any person,
firm, corporation or company unless such assignment is approved in writing by the Purchasing Agent. Such
acceptance shall be at the sole discretion of the SynergyNDS upon request of the Contractor. Upon approved
and executed written authorization, Contractor will be responsible for coordination of work with other trades.
Failure to coordinate this work shall not constitute additional cost as governed by the Lump Sum Contract

Award.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

ASSIGNMENT OF CONTRACTOR: Contractor is responsible for supplying all required Personal Protective
Equipment (PPE), including but not limited to the furnishing and appropriate use of: hard hat(s), safety glasses,
face shields, ear plugs, gloves, boots, fall protection (where required), breathing protection (where required),
tie off ropes/apparatuses/points (where required), fire extinguishers, first aid kits, etc. Contractor is required
to be familiar with and follow all OSHA and State of Florida’s safety requirements.

Contractor is to hold daily jobsite safety meetings that review the work to be performed, the hazards involved
and the methods for reducing and eliminating such hazards, as well as maintain meeting records, - including
attendance lists, which shall be kept onsite and available for SynergyNDS review at all times. Contractor shall be
solely liable for any and all OSHA violations associated with his/her employees.

SynergyNDS reserves the right to hold weekly progress meetings for which the Subcontractor shall attend.
Contractor shall be responsible for daily cleanup of the work performed herein. Failure to cleanup daily after
trade will result in cleanup supplementation at Contractor’s cost. Twenty-Four (24) hour notice will be given
prior to supplementation. Contractor shall be responsible for delivery, loading, unloading, storage, protection,
etc. of all work provided herein.

ENERGY EFFICIENCY: The Contractor shall comply with all mandatory standards and policies relating to
energy efficiency which are contained in the energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in which the work under this contract is performed.

PROCUREMENT OF RECOVERED MATERIALS: (a) In accordance with Section 6002 of the Solid Waste

Disposal Act, as amended by the Resource Conservation and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 247 that contain the
highest percentage of recovered materials practicable, consistent with maintaining a satisfactory level of
competition.  The Contractor should procure items designated in the EPA Guidelines that contain the highest
percentage of recovered materials practical unless the Contractor determines that such items: (1) are not
reasonably available in a reasonable period of time; (2) fail to meet reasonable performance standards, which
shall be determined on the basis of the guidelines of the National Institute of Standards and Technology; (3) are
only available at un price.

FAILURE TO COMPLY: For failure to deliver in accordance with specifications, SynergyNDS may cancel the
contract or any part thereof and purchase services on the open market, charging any additional cost to the

Contractor.  Contractor shall comply with all applicable state, federal and local codes, and pay all permits,
licenses and certificates, and other fees as required by the work.
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

INSURANCE & LICENSING REQUIREMENTS: Before starting work, the Contractor will provide

SynergyNDS proof of Worker's Compensation and Commercial and Public Liability Insurance. The Contractor
must be licensed to do business in the State of Florida and SynergyNDS must be named as an additional insured
on general liability insurance certificate.

Contractor will need to go to www.syngeryfmit.com and complete the initial registration for the Managed
Vendor Program (MVP). Contractor will be required to upload the following information (when applicable) prior
to contract award and eligible material deposits.

The Contractor will carry Worker's Compensation Insurance for all employees engaged in work at the
site, in accordance with State or Territorial Worker's Compensation Laws.

Commercial and Public Liability with bodily injury and property damage limits will be at a combined single
limit of at least $500,000 to protect the contractor and each subcontractor against claims for injury to or
death of one or more persons.

Automobile Liability on owned and non-owned motor vehicles used on the site(s), or in connection with
the sites, for a combined single limit for bodily injury and property damages of not less than $500,000.00
per occurrence.

Builder’s Work Insurance limit of at least $5,000.00 per occurrence and $10,000.00 aggregate.
Professional Liability $1,000,000 per occurrence (if applicable).

Contractor will not allow insurance coverage to lapse and will provide Turnkey Recovery Project Manager
with updated Certificates of Insurance as necessary. All policies must provide that at least thirty (30) days’
notice of cancellation will be given to the FMIT Project Manager and the contractor. All Contractor employees
&/or subcontractors are bound by the Insurance Requirement. Contractor is the sole responsible party for all
its Employee &/or SubContractor infractions, accidents, damages and all general liability concerns that occur,

whether directly or indirectly, as related to Contracted Scope-of-Work.

The certificate holder(s) must be noted as:
Synergy NDS, Inc.
1400 Sarno Rd
Melbourne, FL 32935
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INVITATION FOR BID (IFB)

PR104225: CCHA CASA GRANDE | PAINT ENCAPSULATION

This DOES NOT represent a commitment to buy. Any ACTUAL order resulting from this solicitation will be
confirmed by Contract Engagement.

CONTRACTOR SUBMITTAL FORM

Company Name

Address:
City State Zip
Phone No Email

Contractor Certification: [_|DBE [_JWBE/WOSB [_|HUB [ | SDVOSB/VOSB

I, the undersigned, have read and understood all applicable Terms & Conditions as described in the IFB Packet
preceding the attached Contractor Submittal Form.

Company Contact Title

Signature: Date:

LUMP SUM PROPOSAL — SUBMITTAL DEADLINE 8/09/19

Location #: CCHA Casa Grande Development S

[ORequired | CDORequested | Material Deposit S

*Material Deposits &/or Advanced Payments require Contractor to complete online registration in the Managed Vendor Program
(MVP). MVP has an annual $49.99 Registration Fee to be part of the Contractor Direct Repair Program. Material Deposits &/or
Advanced Payments will require a 2% Invoice Payment Discount.

RETURN BID TO:
SynergyNDS
Email: bids@synergynds.com
Include Email Subject Line Reference: PR104225— PAINT ENCAPSULATION

TML TURNKEY RECOVERY** PROGRAM 2019
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CCHA CASA GRANDE - FLOOD LOSS DEDUCTIBLE CALCULATIONS

29 FLOOD DAMAGED UNITS

UNIT STREET BDRM & FLOOR FINISHED DEMO
BATH PLAN EST SF PLAN
107 Troywood Circle 3 Bdrm A 1200 4' Flood Cut
108 Troywood Circle 4 Bdrm D 1350 4' Flood Cut
109 Troywood Circle 4 Bdrm C 1300 4' Flood Cut
110 Troywood Circle 3Bdrm-H E 1200 4' Flood Cut
111 Troywood Circle 3 Bdrm B 1150 4' Flood Cut
112 Troywood Circle 3 Bdrm B 1150 4' Flood Cut
113 Troywood Circle 3Bdrm-H E 1200 4' Flood Cut
114 Troywood Circle 3 Bdrm A 1200 4' Flood Cut
115 Troywood Circle 3 Bdrm B 1150 4' Flood Cut
116 Troywood Circle 3 Bdrm B 1150 4' Flood Cut
117 Troywood Circle 3 Bdrm A 1200 4' Flood Cut
118 Troywood Circle 3Bdrm-H E 1200 4' Flood Cut
119 Troywood Circle 3 Bdrm B 1150 4' Flood Cut
120 Troywood Circle 4 Bdrm C 1300 4' Flood Cut
122 Troywood Circle 3 Bdrm B 1150 NA
124 Troywood Circle 3 Bdrm A 1200 4' Flood Cut
4406 Wood Ave 4 Bdrm D 1350 NA
4410 Wood Ave 2 Bdrm G 900 4' Flood Cut
4414 Wood Ave 3 Bdrm A 1200 4' Flood Cut
110 Flores Ave 2 Bdrm B 900 4' Flood Cut
112 Flores Ave 3 Bdrm A 1200 4' Flood Cut
114 Flores Ave 3Bdrm-H E 1200 4' Flood Cut
115 Flores Ave 3 Bdrm A 1200 4' Flood Cut
116 Flores Ave 4 Bdrm D 1350 4' Flood Cut
117 Flores Ave 2 Bdrm F 900 4' Flood Cut
200 Flores Ave 2 Bdrm F 900 4' Flood Cut
201 Flores Ave 3 Bdrm B 1150 4' Flood Cut
202 Flores Ave 3Bdrm-H E 1200 4' Flood Cut
204 Flores Ave 3 Bdrm B 1150 4' Flood Cut
206 Flores Ave 3 Bdrm A 1200 4' Flood Cut
208 Flores Ave 2 Bdrm F 900 4' Flood Cut

TOTAL ESTIMATED SF @

33,450 SF

Estimated Total SF @ 33,450 SF
Estimated Avg Unit @ 1,153 SF
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